

SCOPE	TASK	COST
PROJECT MANAGEMENT	Project Management	Rp16,000,000
	Document and Specification	
DESIGN	Mockup & Wireframe Creation	Rp12,000,000
LARAVEL DEVELOPMENT	App Setup	Rp4,000,000
	Modul 1 -Fitur 1 -Fitur 2 -Fitur 3 -Fitur 4 -Fitur 5 -Fitur 6 -Fitur 7 -Fitur 8 -Fitur 9 -Fitur 10	Rp44,000,000
	Modul 2 -Form 1 -Form 2 -Form 3	Rp8,000,000
	Halaman 1 -Promo 1 -Promo 2	Rp42,500,000
	Halaman 2 -Fitur 1 -Fitur 2 -Fitur 3	Rp11,500,000
	Halaman 3 -Informasi 1 -Informasi 2 -Informasi 3 -Informasi 4 -Informasi 5 -Informasi 6 -Informasi 7 -Informasi 8	Rp15,500,000
	Halaman 4 -Fitur 1 -Fitur 2 -Fitur 3	Rp15,000,000
	Administrator -Login -Dashboard Page -Manage Halaman 1 -Manage Halaman 2 -Manage Halaman 3 -Manage Halaman 4	Rp32,500,000
FUNCTIONALITY AND QUALITY ASSURANCE TESTING	- Creating Test Case & Checklist Documentation - Pre-launch Testing - Backend code adjustment - Front-end code adjustment -Client Feedback - Fixings	Rp25,000,000
APPLICATION RELEASE PROCESS	QA Live	Rp9,000,000
	QA Live - PHP Code Adjustment	
	Application release	
	After Live service	
SUB TOTAL		Rp235,000,000
PPn		Rp23,500,000
TOTAL		Rp258,500,000